BILL NO. S-91-09-14

SPECIAL ORDINANCE NO. S-238-91

AN ORDINANCE approving SEWER CONTRACT #465-1991, BROOK DRIVE STORM SEWER IMPROVEMENT between BERCOT, INC. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.,

THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the **SEWER CONTRACT #465-1991, BROOK DRIVE STORM SEWER IMPROVEMENT** by and between **BERCOT, INC.** and the City of Fort Wayne,n connection with the Board of Public Works, for:

is described on the attached resolution (Alternate Bid).

the Contract price is Forty-Nine Thousand Six Hundred Thirty and 10/100 Dollars ($49,630.10), all as more particularly set forth in said Contract, which in the Office of the Board of Public Works and, is by reference incorporated herein, made a part hereof, and is hereby in all things ratified, confirmed and approved. Two (2) copies of said Contract are on file with the Office of the City Clerk and made available for public inspection, according to law.

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.

Councilmember

APPROVED AS TO FORM
AND LEGALITY

J. Timothy McCaulay, City Attorney

BROOK DRIVE STORM IMPROVEMENT PROJECT

RESOLVED by the Board of Public Works & Safety that: The reconstruction of a sewer, (separating a combination sewer) intended and adapted for local use by the property holders, whose property abuts thereon and for receiving storm water from collateral drains be and the same is hereby ordered in and along the following described centerline:

MAINLINE: Beginning at an outfall on Salgy Ditch, approximately 65± LF West and 10.5± LF South of the centerline intersection of Brook Drive and Sunnybrook Drive; thence Northeasterly a distance of 83± LF to a manhole (Structure #1); thence Northeasterly a distance of 220± LF to a manhole (Structure #2); thence Easterly along the North right-of-way of Sunnybrook Drive a distance of 443± LF to a manhole (Structure #3); thence Northeasterly a distance of 147± LF to a manhole (Structure #4) located 1± LF East and 1± LF South of Northwest property lot 34 Sunnybrook Acres 1st Addition; thence Easterly a distance of 43± LF to a manhole (Structure #5) located 2± LF East and 1± LF South of the Southeast property lot #65 Sunnybrook Acres 1st Addition; thence Northeasterly a distance of 144± LF to an inlet (Structure #6) located 7± LF North and 4± LF East of the Northeast property Lot 65 Sunnybrook Acres 1st Addition; thence Northwesterly a distance of 37± LF to an inlet (Structure #7).

LATERAL #1: Beginning at the aforementioned manhole Structure #3; thence Easterly along the North right-of-way line of Sunnybrook Drive a distance of 80± LF to an inlet (Structure #8); thence southerly a distance of 30± LF to an inlet (Structure #9).

LATERAL #2: Beginning at the aforementioned manhole Structure #1; thence Southeasterly a distance of 25± LF to an inlet (Structure 2A) beginning at the aforementioned manhole Structure #1; thence Northwesterly a distance of 13± LF to an inlet (Structure 2-B).

Said storm sewers shall be **12", 15" and 18"** RCP or PVC SDR 35 and shall be constructed in accordance with the City of Fort Wayne Sewer Utility Standards and Specifications. The cost of said storm sewer improvement shall be paid by City Utility Funds allocated for sewer rehabilitation.

ADOPTED this 19 day of June 1991.

BOARD OF PUBLIC WORKS & SAFETY

Charles E. Layton, Director
Public Works

Douglas M. Lehman, Director
of Administration & Finance

ATTEST: Patricia J. Crick
Patricia Crick, Clerk

APPROVED AS to form and legality:

Associate City Attorney

This document prepared by: Terry L. Atherton, Director
Water Resources

BROOK DRIVE STORM DRAINAGE IMPROVEMENT PROJECT
RESOLUTION 465-1991

	"BID TABULATION"			ENGINEER'S	ESTIMATE	BERCOT	INC.	LIBERTY	CONST.	DEHNER	CONSTR.	SCHEIDLEMA	EXCAVATING
ITEM #	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
1	12" RCP CLASS IV	155	LF	$ 25.00	$ 3,875.00	$ 17.29	$ 2,679.95	$ 23.10	$ 3,580.50	$ 19.50	$ 3,022.50	$ 16.93	$ 2,624.15
2	15" RCP CLASS III	514	LF	$ 28.00	$14,392.00	$ 19.17	$ 9,853.38	$ 24.50	$12,593.00	$ 20.00	$10,280.00	$ 28.59	$14,695.26
3	18" RCP CLASS III	746	LF	$ 30.00	$22,380.00	$ 21.00	$15,666.00	$ 27.50	$20,515.00	$ 34.50	$25,737.00	$ 32.65	$24,356.90
4	MANHOLE TYPE I-A	3	EA	$ 1,200.00	$ 3,600.00	$ 1,238.00	$ 3,714.00	$ 1,250.00	$ 3,750.00	$ 1,150.00	$ 3,450.00	$ 1,275.00	$ 3,825.00
5	MANHOLE TYPE I-G	3	EA	$ 1,200.00	$ 3,600.00	$ 1,238.00	$ 3,714.00	$ 1,230.00	$ 3,690.00	$ 1,175.00	$ 3,525.00	$ 1,300.00	$ 3,900.00
6	INLET TYPE I-G	6	EA	$ 400.00	$ 2,400.00	$ 609.00	$ 3,654.00	$ 600.00	$ 3,600.00	$ 450.00	$ 2,700.00	$ 550.00	$ 3,300.00
7	SPECIAL BACKFILL #53-#73 STO	250	CY	$ 15.00	$ 3,750.00	$ 12.35	$ 3,087.50	$ 18.90	$ 4,725.00	$ 18.50	$ 4,625.00	$ 18.00	$ 4,500.00
8	PAVEMENT REPLACEMENT	95	SY	$ 25.00	$ 2,375.00	$ 55.10	$ 5,234.50	$ 27.00	$ 2,565.00	$ 25.00	$ 2,375.00	$ 16.00	$ 1,520.00
9	CONCRETE HEADWALL	1	EA	$ 1,000.00	$ 1,000.00	$ 1,140.00	$ 1,140.00	$ 950.00	$ 950.00	$ 2,000.00	$ 2,000.00	$ 1,000.00	$ 1,000.00
10	SEED AND MULCH	3,800	SY	$ 1.00	$ 3,800.00	$ .95	$ 3,610.00	$ 1.00	$ 3,800.00	$ 1.25	$ 4,750.00	$ .75	$ 2,850.00
	TOTAL				$61,172.00		$52,353.33		$59,768.50		$62,464.50		$62,571.31
ALTERNATE BID													
1	12" PVC SDR 35	155	LF	$ 20.00	$ 3,100.00	$ 14.50	$ 2,247.50	$ 24.50	$ 3,317.00	$ 19.50	$ 3,022.50	$ 15.93	$ 2,469.15
2	15" PVC SDR 35	514	LF	$ 23.00	$11,822.00	$ 16.60	$ 8,532.40	$ 23.30	$11,976.20	$ 20.00	$10,280.00	$ 27.59	$14,181.26
3	18" PVC SDR 35	746	LF	$ 25.00	$18,650.00	$ 19.70	$14,696.20	$ 26.20	$19,545.20	$ 38.00	$28,348.00	$ 31.65	$23,610.90
	TOTAL				$54,097.00		$49,630.10		$57,918.40		$41,650.00 $65,075.00		$61,156.31

SEWER CONTRACT 465-1991

BOARD ORDER NO. 183-88 WORK ORDER NO. 80001

THIS CONTRACT made and entered into this 28 day of August 1991, by and between **BERCOT, INC.**, hereinafter called **CONTRACTOR** and the **City of Fort Wayne, Indiana**, an Indiana Municipal Corporation, acting by and through the Mayor and the Board of Public Works & Safety, herein called **OWNER;**

WITNESSETH, that the **CONTRACTOR** and the **OWNER**, for the considerations hereinafter named, agree as follows:

ARTICLE I: SCOPE OF WORK

CONTRACTOR shall furnish all labor, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for the following:

MAINLINE: Beginning at an outfall on Salgy Drive approximately 65± LF West and 10.5± LF South of the centerline intersection of Brook Drive and Sunnybrook Drive; thence Northeasterly a distance of 83± LF to a manhole; (Structure #1); thence Easterly a distance of 220± LF to a manhole (Structure #2); thence Southeasterly along the North right-of-way of Sunnybrook Drive a distance of 443± LF to a manhole (Structure #3); thence Northeasterly a distance of 147± LF to a manhole (Structure #4) located 1± LF East and 1± LF South of the Northwest property corner of Lot 34 Sunnybrook Acres 1st Addition; thence Easterly a distance of 43± LF to a manhole (Structure #5) located 2± LF East and 1± LF South of the Southeast property lot #65 Sunnybrook Acres 1st Addition; thence Northeasterly a distance of 144± LF to an inlet (Structure #6) located 7± LF North and 4± LF East of the Northeast property lot 65 Sunnybrook Acres 1st Addition; thence Northwesterly a distance of 37± LF to an inlet (Structure #7).

LATERAL #1: Beginning at the aforementioned manhole Structure #3; thence Southeasterly along the North right-of-way line of Sunnybrook Drive a distance of 80± LF to an inlet (Structure #8); thence Southwesterly a distance of 30± LF to an inlet (Structure #9).

LATERAL #2: Beginning at the aforementioned manhole Structure #1; thence Southeasterly a distance of 25± LF to an inlet (Structure #2A) beginning at the aforementioned manhole to Structure #1; thence Northwesterly a distance of 13± LF to an inlet (Structure 2B).

Said sewers shall be 12", 15" and 18 " in diameter,

all according to Brook Drive Storm Sewer Improvement, Drawing No. SY-11226, Sheets 1-4 2-5, and do everything required by this contract and the other documents constituting a part hereof.

ARTICLE 2: THE CONTRACT PRICE

The **OWNER** shall pay **CONTRACTOR** for the performance of the contract the unit price sum of **ALTERNATE BID OF FORTY-NINE THOUSAND SIX HUNDRED THIRTY AND 10/100 ($49,630.10) DOLLARS.** In the event the amount of work is increased or decreased by **OWNER**, the contract sum shall be increased or decreased according to the unit price schedule set forth in the **CONTRACTOR'S** proposal.

ARTICLE 3: PROGRESS PAYMENTS

The **OWNER** shall make payments on account of the contract as provided herein, as follows:

Monthly progress payments will be made by **OWNER** upon submission of a statement of quantities of work completed and/or materials supplied to the job site as of the end of each month. On or about the 15th day of the following month, ninety (90%) percent of the value of the work performed up to the first day o that month (based on the contract price of labor and materials incorporated in the work) and as estimated by the **CONTRACTOR** and approved or revised by the Engineering Department of the **OWNER** less the aggregate of previous payments, will be paid by **OWNER** to the **CONTRACTOR.**

ARTICLE 4: ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due at the time the work if fully completed and accepted and the contract is fully performed.

Upon filing of a Completion Affidavit by the **CONTRACTOR** that the work is ready for final inspection and acceptance, the Board of Public Works & Safety will direct the Engineering Department of the **OWNER** to promptly make such inspection. When the Engineering Department finds the work acceptable under the contract, and the contract is fully performed, it shall so inform the Board of Public Works & Safety which shall issue a final certificate stating that the work provided for in this Contract has been completed and is accepted. Thereupon, the entire balance of the Contract sum shall be due and payable to the **CONTRACTOR**; provided only that **CONTRACTOR** shall first furnish **OWNER**, if requested to do so, satisfactory evidence that all persons who have supplied labor, material, or equipment for the work have been fully paid, and all required manpower utilization reports for this project have been submitted.

ARTICLE 5: WORKMEN'S COMPENSATION ACT

The **CONTRACTOR** will furnish immediately a certificate from the Industrial Board of the State of Indiana, that he has complied with the Workmen's Compensation Act in accordance with the Statutes of the State of Indiana and Ordinances of the City of Fort Wayne.

Any judgment rendered against the City of Fort Wayne in any suits for damages or injury to real or personal property, or for any injury sustained by any person growing out of any act or doing of **CONTRACTOR**, or its agents, employees or workmen or any judgment of any court or award of any Board of Arbitrators or of the Industrial Board of the State of Indiana rendered against the City of Fort Wayne in any suit or claim arising under said Workmen's Compensation for accidental injuries or death suffered by his employees or the employees of any subcontractor or subcontractors in the course of their employment, when notice of the pendency of such suit, hearing or arbitration shall have been given said **CONTRACTOR**, shall be conclusive against **CONTRACTOR** as to amount, liability and all other things pertaining thereto; it being the intent of the parties hereto that **CONTRACTOR** indemnify and hold harmless **OWNER** in the premises.

ARTICLE 6: NON-DISCRIMINATION OF LABOR

The **CONTRACTOR** further agrees to be bound by Section 15-13 (as amended), of the Code of the City of Fort Wayne, Indiana of 1974, passed by the Common Council of the City of Fort Wayne, Indiana, as General Ordinance No. G-34-78 (as amended) on December 12, 1978. The successful bidder shall file a Manpower Utilization Report for this project with the Compliance Office within ten (10) days after completion of construction or upon request of the Office of Compliance.

ARTICLE 7: PREVAILING WAGE SCALE

The **CONTRACTOR** agrees to pay, and also require of his subcontractors that they pay wage rates on the work covered by this contract which shall not be less than the prescribed scale of wages as determined pursuant to the Statutes of the State of Indiana, and the Ordinances of the City of Fort Wayne, according to the applicable wage scale as included int he bid documents.

ARTICLE 8: COMPONENT PARTS OF THIS CONTRACT

The following documents are as fully a part of the contract as if hereto attached or herein repeated:

a. Advertisement for Bids, for Contract No. 465-1991
b. Instructions to Bidders for Contract No. 465-1991
c. Contractor's Proposal dated 24 July 1991
d. Fort Wayne Engineering Department Drawing #SY11226
e. Supplemental Specifications for Contract No. 465-1991
f. Workmen's Compensation Act, Statutes of the State of Indiana and Ordinances of the City of Fort Wayne
g. Non-Discrimination of Labor, General Ordinance No. G-34-78 (as amended)
h. Prevailing Wage Scale
i. Performance and Guaranty Bond
j. Labor and Material Payment Bond
k. Minority/Female Employment Hourly Utilization
l. Right-of-Way Cut Permit
m. Comprehensive Liability Insurance Coverage
n. MBE/WBE Commitment Form

ARTICLE 9: GUARANTEE OF WORKMANSHIP

At the time of execution of this Contract, the **CONTRACTOR** shall furnish a Performance and Guaranty bond in favor of the City of Fort Wayne in the amount of the total value of the materials supplied and/or work performed under the terms of this contract. The said bond shall ensure the completion of the work covered hereunder and shall guarantee the materials and workmanship for a period of one (1) year following written acceptance of the work by the **OWNER.**

ARTICLE 10: INDEMNITY

CONTRACTOR shall furnish to **OWNER** within ten (10) days of the date hereof, a certificate from an insurer acceptable to **OWNER** showing personal property damage insurance, in force and issued in connection with the work to be performed under this Contract, in amounts satisfactory to **OWNER** and in accordance with the Statutes of the State of Indiana.

ARTICLE 11: ADJUSTMENTS OF DISPUTES

All questions or controversies which may arise between the **CONTRACTOR** and the **OWNER** under the provisions of this Contract shall be subject to the decision of the Director of Board of Public Works & Safety of the **OWNER**, and his decision shall be final and conclusive upon the parties.

Provided, however, no changes in the plans, specifications or other phases of the work covered by this contract will be permitted except on prior written authorization by the Board of Public Works & Safety.

ARTICLE 12: COMPLETION DATE

The **CONTRACTOR** agrees to complete the work specified in the contract within 90 consecutive calendar days after having been ordered by the **OWNER** to commence work under this contract.

ARTICLE 13: COUNCILMANIC APPROVAL

This agreement, although executed on behalf of the **OWNER** by the Mayor and Board of Public Works & Safety of the City of Fort Wayne, Indiana, shall not be binding upon the **OWNER** unless and until the same shall have been ratified and approved by the Common Council of the City of Fort Wayne, Indiana, and should said Common Council fail to approve the same within ninety (90) days after the date hereof, then this Contract shall be and become wholly void.

ARTICLE IV:

This contract is governed by the Laws of the State of Indiana.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above written.

CONTRACTOR: BERCOT, INC.

By Steven P. Bercot, Pres.

CITY OF FORT WAYNE

By _____
Paul Helmke, Mayor

BOARD OF PUBLIC WORKS & SAFETY

Charles Layton, Director
Public Works

Katherine A. Carrier, Member

Douglas M. Lehman, Director
of Administration & Finance

ATTEST:

Patricia Crick, Clerk

ACKNOWLEDGEMENT

STATE OF INDIANA)
)SS
COUNTY OF ALLEN)

Before me, the undersigned, a Notary Public, in and for said County and State, personally appeared Paul Helmke, Mayor; Charles Layton, Katherine A. Carrier and Douglas M. Lehman, all as Directors of the Board of Public Works & Safety of the City of Fort Wayne, Indiana, and acknowledged the execution of the foregoing Contract as and for their voluntary act and deed for the uses and purposes

Read the first time in full and on motion by Burns seconded by Redd, and duly adopted, read the second time by title and referred to the Committee on City Utilities (and the City Plan Commission for recommendation) and Public Hearing to be held after due legal notice, at the Council Conference Room 128, City-County Building Fort Wayne, Indiana, on _____, the _____, day of _____, 19____, at _____ o'clock ____.M.,E.S.T.

DATED: 9-10-91.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Read the third time in full and on motion by Burns seconded by Redd, and duly adopted, placed on its passage. PASSED ~~LOST~~ by the following vote:

	AYES	NAYS	ABSTAINED	ABSENT
TOTAL VOTES	9			
BRADBURY	✓			
BURNS	✓			
EDMONDS	✓			
GiaQUINTA	✓			
HENRY	✓			
LONG	✓			
REDD	✓			
SCHMIDT	✓			
TALARICO	✓			

DATED: 9-24-91.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as ~~(ANNEXATION)~~ (APPROPRIATION) (GENERAL) (SPECIAL) ~~(ZONING MAP)~~ ORDINANCE ~~RESOLUTION~~ NO. S-238-91 on the 24th day of September, 19 91.

ATTEST: Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

SEAL

Samuel J. Talarico
PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 25th day of September, 19 91, at the hour of 10:30 o'clock A.M.,E.S.T.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Approved and signed by me this 1st day of October, 19 91, at the hour of 9:00 o'clock A.M.,E.S.T.

PAUL HELMKE, MAYOR

Admn. Appr.

TITLE OF ORDINANCE: Sewer Contract #465-1991, Brook Drive Storm Sewer Improvement (Alternate Bid)

DEPARTMENT REQUESTING ORDINANCE: Board of Public Works

SYNOPSIS OF ORDINANCE: The Resolution for Sewer Contract #465-91, Brook Drive Storm Sewer Improvement is described on the attached resolution (Alternate Bid). Bercot, Inc., is the contractor.

EFFECT OF PASSAGE: Improved Storm Sewer conditions in the Brook Drive Area.

EFFECT OF NON PASSAGE:

S-91-09-14

MONEY INVOLVED (DIRECT COSTS, EXPENDITURE, SAVINGS) $ 49,630.10 (Alternate Bid)

ASSIGNED TO COMMITTEE:

BILL NO. S-91-09-14

REPORT OF THE COMMITTEE ON CITY UTILITIES

PAUL M. BURNS, CHAIRMAN
CHARLES B. REDD, VICE CHAIRMAN
EDMONDS, LONG, SCHMIDT

WE, YOUR COMMITTEE ON CITY UTILITIES TO WHOM WAS REFERRED AN (ORDINANCE) ~~(RESOLUTION)~~ approving SEWER CONTRACT #465-1991, BROOK DRIVE STORM SEWER IMPROVEMENT between BERCOT, INC. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works

HAVE HAD SAID (ORDINANCE) ~~(RESOLUTION)~~ UNDER CONSIDERATION AND BEG LEAVE TO REPORT BACK TO THE COMMON COUNCIL THAT SAID (ORDINANCE) ~~(RESOLUTION)~~

DO PASS	DO NOT PASS	ABSTAIN	NO REC

DATED: 9-24-91.

Sandra E. Kennedy
City Clerk